## Dear service providers

Please be advised that the below tenders are extended and changes are made on the bid purchase price. See below

## ERRATUM

It be noted that RLM has reviewed the tender document fee for the projects/bids advertised in line with the approved SCM policy.

Discrepancy was identified and corrected. Some of the projects will be refunded as per the table below:

Refunds will be made on the tender document charged above tender document tariffs (verification will be made before payment) and an additional fee is requested on tender documents fee undercharged

Appointment of a contractor for the construction of Seraleng sports facility  The New Park The N	Appointment of one or more service providers for the hiring of trucks and construction machinery as and when required for a period of three years (36 months	BID NUMBER AND DESCRIPTION
The previous tender price was R7 500  New tender amount =R 2 500.00  Refund fee R 5 000.00  FUNCTIONALITY	The previous tender price was R5 000  New tender amount =R 3 000.00  Refund fee R 2 000.00	AMOUNT
<b>Date:</b> 13 January 2025	<b>Date:</b> 13 January 2025 <b>Time:</b> 09h00	CLOSING DATE AND TIME

Appointment of a panel of professional consultants to provide engineering and occupational health & safety services to Rustenburg Local Municipality for the period of 36 months	pointment providers of safety equired for		
New tender amount =R 10 000.00  Additional amount fee R 2 500.00	Previous tender price was R5 000  New tender amount =R 1 000.00  Refund fee R 4 000.00	R8 – R 12.9 million (Value = 3) R6m- R7.9million (Value = 1) Less than R5.9m (Value = 0)	Previously completed civil (Earthworks; and Attach appointment completion certificates. service) (Please note that amounts will not be cumulative attach appointment letters and completion letters per project on client letterhead) from 2018-2023 R13 million and above (Value= 5)
14 January 2025  Time: 09h00	<b>Date:</b> 14 January 2025 <b>Time:</b> 11h00		<u>Time:</u> 11h00

RLM/OMM/0157/2024/25 -	Appointment of a contractor for the replacement of Thabane sewer pipes - phase 2B
Previous tender price was R7 500	New tender amount =R 10 000.00  Additional amount fee R 2 500.00  NB! Reference to the word "Pricing" on the table of contents has been removed
Date:	15 January 2025  Time:  11h00
	Previous tender price was R7 500

SCM UNIT MANAGER
Ms S Ntshangase